TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN/ TASK ORDER

“TASK NO. AMENDMENT
QSS Group, Inc. 99124 5 685-344-02-24 -89 99
TASK TITLE: (NTE 80 characters; include Project name) )
SPIRE Electrical Systems Engineering and Electronics Design

ASSISTANT TECHNICAL REPR TATIVE (OR TASK MONITOR) PHONE
/ i CODE

Robett L. Kasa /”dﬁ / Pkt 7/ 25/ 59 564 301-286-8043

BRANCH HEAD W DATE cope PHONE
. 24/

Robert L. Kasa Z/d.___, | v/n/ 99 | 564 301-286-8043
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (COTR) DATE cODE PHONE
fFredtuegel  Albias b Q Nami 4/27 / 49 568 | 301-286-2285
"FLIGHT HARDWARE, CRITICAL GSE OR SOFTWA| CONTRACTING OFFICER'S QUALITY REP. DESIGNATED FAM:
P YES, NEED CODE 303 CONCURRENCE NEXT BLOCK]

[x]No [ ]YES Larry Moore ] A _
The contractor shall identify and explain the reason for any dewatnons exceptlons. (To be comp/eted by Con(rachnq Ofﬂoea
or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:
technical requirements of the Task Order Statement of Work and related specifications. Date:

The contractor shall complete and submit the required Reps and Certs.
Contractor will develop specification or statement of work under this task for a future procurement.  [x] NO [ ] YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. [ ] NO [ ]1YES [x] NA
Government Furnished Property/Facilities: [x] NO [ ] YES ~ SEE LIST OF GFP (offsite only} / FACILITIES {(onsite only}

Onsite Performance: [ 1NO [x] YES if yes: [x] TOTAL { ] PARTIAL
If partial, indicate onsite work in SOW by asterisk (*}

Surveillance Plan Attached: [x] NO [ ]1YES
Highlighted Contract Clauses: (to be completed by Contracting Officer)

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

___No.1 ___No.2 _x No.3 —_No.4 — _No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Technical 75% 25% 50% 25% %

(70 be compleled by Contraching Officer)
The target cost of this task order is $
The target fee of this task orderis $
The total target cost and target fee of this task order as contemplated by the Incentive Fee

clause of this contract is $

The maximum fee is $
The minimum fee is $0.

THIS TASK ASSIGNMENT 1S ISSUED ACCORDING TO THE CONTRACT CLAUSE "TASK ASSIGNMENTS AND REPORTS”

SIGNATURE OF CONTRACTING OFFICER DATE TYPED NAME OF CONTRACTING OFFICE!

AUTHORIZED SIGNATURE DATE
GSFC FORM 703-1B45 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CQDE 303, RESOURCES ANALYST, ASSISTANT TECHNICAL REFRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL

NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

TASK NO. AMENDMENT

QSS Group, Inc. 99124 4 5

Applicable paragraphs from contract Statement of Work: 2D, 2k

STATEMENT OF WORK: {Continue on blank paper if additional space is required)

The contractor shall provide the following engineering design and test services for the SPIRE instrument conceptual
design phase:

a. Using existing proof-of-concept designs, and latest requirements and specifications, apply mixed signal design
skills to complete the design of the instrument electronics.

b. Assist with the electrical systems engineering function, performing studies and analyses.
c. Perform/participate in breadboard tests to verify critical elements of the design.

d. Prepare for, and participate in, the Preliminary Design Review.

e. Develop a design and development package that addresses electrical/thermal/mechanical requirements and
includes fabrication and assembly plans for the flight electronics (identification of flight parts, spares philosophy,

radiation test requirements, etc.).

PERFORMANCE SPECIFICATIONS:

Désigns, specifications, and plans are to be produced in accordance with applicable documents {see below)
and industry standard practices.

APPLICABLE DOCUMENTS:

GPG 8700.1, Design Planning and Inteface Management
GPG 8700.2, Design Development
500-PG-8700.2.2, Electronics Design and Development Guidelines

TASK END DATE: 9/30/99

MILESTONES/DELIVERABLES AND DATES:

Preliminary Design Review: July 31, 1999
Electronics design and development package (per E above) -- September 30, 1999

PERFORMANCE STANDARDS:
Schedule: On-time completion/delivery of the above milestones/deliverables

Technical: ATR's acceptance of design and development package

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
James N. Caldwell, building 20, room 178

ACEr EADM TN2.1RAGA



